STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 15/ 06 I'N LASSEN COUNTY | N SUSANVI LLE FROM 12/ 01/ 06
CONTRACT NUMBER 02-3C2004 QUARRY STREET TO RCUTE 395 CONTRACT CODE 'E '
LOCATI ON 02- LAS- 36-24.4/29.4 24 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 10 FUND TOTAL  HML 2, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMVBER OF BI DDERS 3 ENG NEERS EST 1,912, 460.00 AMOUNT OVER 1, 018, 753. 00 PERCENT OVER EST 53. 27
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 2,931, 213. 00 3 BALDW N CONTRACTI NG COVPANY 530 891-6555 CC PREF CLAI MED
I NC 00091712
1764 SKYWAY FAX 530 894- 6220
CH CO CA 95928
2 3, 820, 820. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 2, 265, 060. 00 2 RON HALE CONSTRUCTI ON | NC 530 275-7844 SB PREF CLAI MED
RQUESTED BI D RELI EF 00753630
P O BOX 795 FAX 530 275-7846  COMPARI SON AMT:

SHASTA LAKE CA 96019 2,215, 060. 00



02- 3C2004
02- LAS- 36- 2 S
11/ 15/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 01/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

D AND A | NTERCHANGE | NC
FAI RVI EW OR

GOLDEN STATE TRAFFI C CONTROL
PLYMOUTH CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TI TAN DVBE
REDDI NG CA

TRUESDELL CORPORATI ON
PHEONI X AZ

I TEMS 8 AND 11 ( PARTI AL)

ITEMS 7 AND 19 THRU 21

ITEM5S 9, 17 AND 18

I TEM 3

| TEM5S 22 THRU 24

I TEM 1

| TEM5 15 AND 16



02- 3C2004 Bl D245

02- LAS- 36- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 15/ 06 12/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY VETAL BEAM GUARD RAI LI NG
19896 ALEXANDER AVE
ANDERSON CA 96007

APPLY A LINE I NC STRI PI NG AND RECESSED REFLECTCRS
19652 N HI RSCH CT
ANDERSON CA 96007

BOBBI E MACK GRI NDI NG CO COLD M LLI NG
139 N CAIN ST
VI SALI A CA 93292

CONTRACTORS CHEM CAL | NC FURNI SH AND PLACE POLYESTER CONCRETE
3130 DEPOT RD
HAYWARD CA 94545

CONTRACTORS CHEM CAL | NC REMOVE ASPHALT CONCRETE SURFACE
3130 DEPOT RD
HAYWARD CA 94545

PAR ELECTRI CAL CONTRACTORS | NC ELECTRI CAL
1465 W FOURTH ST
RENO Nv 89503

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO | TEM 12 ( PORTI ON)
P O BOX 790
GOSHEN CA 93227
APEX FENCE COVPANY | NC ITEM5S 9, 17 AND 18
P O BOX 545

ANDERSON CA 96007
CONTI NUED ON NEXT PAGE



02- 3C2004 Bl D245
02- LAS- 36- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 15/ 06 12/ 01/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LINE I NC
19652 N HI RSCH COURT
ANDERSON CA 96007

BEAUPRE TRUCKI NG
12799 W LLI AMSON ROAD
REDDI NG CA 96003

BLAI SDELL CONSTRUCTI ON | NC
P O BOX 493459
REDDI NG CA 96049

M KE BROMN ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931

TI TAN DVBE
P O BOX 492336
REDDI NG CA 96049

TRAFFI C SOLUTI ONS | NC
8490 HARTMEYER LANE
REDDI NG CA 96002

ITEM5S 7 AND 19 THRU 21

| TEM 11 ( PORTI ON)

| TEM5 15 AND 16

| TEM5S 22 THRU 24

I TEM 1

I TEMS 3 AND 4 ( PORTI ON)



02- 3C2004 Bl D245

02- LAS- 36- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 15/ 06 12/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 500. 00 16, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 888. 00 9, 888. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 375, 000. 00 375, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 6, 000. 00 24, 000. 00
6 010447 REMOVE SURVEY MONUVENT EA 5 1, 500. 00 7,500. 00
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 66 80. 00 5, 280. 00
8 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 510 49. 00 24, 990. 00
9 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 470 50. 00 23, 500. 00
10 010448 ADJUST UTI LI TI ES TO GRADE LS LUMP SUM 285, 500. 00 285, 500. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 48, 600 4.00 194, 400. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 580 70. 00 40, 600. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 150 1, 100. 00 165, 000. 00
14 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 9, 070 150. 00 1, 360, 500. 00
15 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 13 5, 200. 00 67, 600. 00
16 515042 PLACE POLYESTER CONCRETE OVERLAY MR 510 82. 00 41, 820. 00
17 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4, 750. 00 19, 000. 00
18 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 13 2,475.00 32, 175. 00
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 880 50. 00 44, 000. 00
20 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 23, 200 1.20 27, 840. 00
( SPRAYABLE)
21 (S) 850122 PAVEMENT MARKER EA 860 12.00 10, 320. 00
( RETROREFLECTI VE- RECESSED)
22 (S) 010449 DETECTOR LOOP ( TYPE A) EA 28 1, 250. 00 35, 000. 00
23 (S) 010450 DETECTOR LOOP ( TYPE C) EA 54 2, 000. 00 108, 000. 00
24 (S) 860930 TRAFFI C MONI TORI NG STATI ON EA 6 2,000. 00 12, 000. 00

TOTAL 2,931, 213. 00



02- 3C2004 Bl D245

02- LAS- 36- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 15/ 06 12/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 800. 00 800. 00
2 5, 000. 00 5000. 00 5, 000. 00 5000. 00
3 10, 000. 00 10000. 00 8, 450. 00 8450. 00
4 562, 115. 00 562115. 00 150, 000. 00 150000. 00
5 2,500. 00 10000. 00 2,700. 00 10800. 00
6 1, 250. 00 6250. 00 500. 00 2500. 00
7 80. 00 5280. 00 80. 00 5280. 00
8 48. 00 24480. 00 5.00 2550. 00
9 50. 00 23500. 00 72.00 33840. 00
10 275, 000. 00 275000. 00 55, 000. 00 55000. 00
11 10. 00 486000. 00 1.75 85050. 00
12 1.00 580. 00 58. 00 33640. 00
13 1, 500. 00 225000. 00 600. 00 90000. 00
14 210. 00 1904700. 00 160. 00 1451200. 00
15 3, 700. 00 48100. 00 4, 250. 00 55250. 00
16 68. 00 34680. 00 84. 00 42840. 00
17 4,750. 00 19000. 00 4,200. 00 16800. 00
18 2,475.00 32175. 00 2, 300. 00 29900. 00
19 59. 00 51920. 00 50. 00 44000. 00
20 1.20 27840. 00 1.20 27840. 00
21 15. 00 12900. 00 12. 00 10320. 00
22 250. 00 7000. 00 500. 00 14000. 00
23 750. 00 40500. 00 1, 500. 00 81000. 00
24 1, 300. 00 7800. 00 1, 500. 00 9000. 00
TOT 3, 820, 820. 00 2, 265, 060. 00



